

Bid 16-03-B Centerwood Road Paving September 1, 2015 @ 3:00 p.m. Becky Dawes and Sharon Lyles		Satterfield Construcion Co., Inc Stacey Black PO Box 279 Greenwood SC 29648		J & H Grading and Paving LLC Joshua Baggott 1579 Edgefield Hwy Aiken SC 29801		Paveway of Augusta, Inc Carol Bryan 306 Silver Bluff Road Aiken SC 29803		Cherokee, Inc. John R. Jordan 6928 Cheval Street Columbia SC 29209		
Description	Quantity	each	total	each	total	each	total	each	total	
Mobilization, Traffic Control Devices, Bonds	1	LS	\$17,600.00	\$17,600.00	\$24,500.00	\$24,500.00	\$26,000.00	\$26,000.00	\$40,000.00	\$40,000.00
Construction Stakes, Lines and Grades	1	LS	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$4,800.00	\$4,800.00	\$8,500.00	\$8,500.00
Clearing & Grubbing, Including tree removal	1	LS	\$22,500.00	\$22,500.00	\$24,000.00	\$24,000.00	\$12,000.00	\$12,000.00	\$35,000.00	\$35,000.00
Moving Items: Mailboxes, Street Signs, etc	1	LS	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00
Saw Cut and Dispose of Existing Pavement	1	LS	\$500.00	\$500.00	\$1,600.00	\$1,600.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
Signing	1	LS	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$1,200.00	\$1,200.00	\$500.00	\$500.00
Clean and Grade Outfalls	1	LS	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00
Unclassified Excavation	3,972	CY	\$12.30	\$48,855.60	\$10.00	\$39,720.00	\$10.00	\$39,720.00	\$15.00	\$59,580.00
Borrow Excavation	1,724	CY	\$5.00	\$8,620.00	\$12.00	\$20,688.00	\$10.00	\$17,240.00	\$15.00	\$25,860.00
Asphalt Key	1	ES	\$850.00	\$850.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
Permanent raised yellow Pavement Bi direct	88	EA	\$8.00	\$704.00	\$12.00	\$1,056.00	\$12.00	\$1,056.00	\$20.75	\$1,826.00
1.5 minimum Compacted Hot Laid Asphalt	11,700	SY	\$7.60	\$88,920.00	\$8.25	\$96,525.00	\$8.00	\$93,600.00	\$8.30	\$97,110.00
Bituminous Prime Coat	11,700	SY	\$0.90	\$10,530.00	\$1.20	\$14,040.00	\$1.25	\$14,625.00	\$1.32	\$15,444.00
Shape Subgrade and Place 6" compacted S	12,820	SY	\$4.00	\$51,280.00	\$3.50	\$44,870.00	\$3.10	\$39,742.00	\$4.25	\$54,485.00
Driveways to ROW	18	EA	\$500.00	\$9,000.00	\$800.00	\$14,400.00	\$900.00	\$16,200.00	\$825.00	\$14,850.00
Grassing, Fertilizer & Mulch on Shoulders a	3	AC	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00	\$1,800.00	\$5,400.00	\$2,000.00	\$6,000.00
Turf Reinforced Matting Type 1	820	SY	\$3.50	\$2,870.00	\$4.00	\$3,280.00	\$5.00	\$4,100.00	\$7.50	\$6,150.00
Temporary Erosion Control Blanket	1,370	SY	\$1.65	\$2,260.50	\$2.50	\$3,425.00	\$2.20	\$3,014.00	\$2.25	\$3,082.50
18" Reinforced Concrete Pipe	396	LF	\$35.00	\$13,860.00	\$30.00	\$11,880.00	\$24.00	\$9,504.00	\$35.00	\$13,860.00
24" Reinforced Concrete Pipe	16	LF	\$40.00	\$640.00	\$40.00	\$640.00	\$40.00	\$640.00	\$50.00	\$800.00
9" Rip Rap (18" Deep)	30	SY	\$54.00	\$1,620.00	\$60.00	\$1,800.00	\$50.00	\$1,500.00	\$75.00	\$2,250.00
Geotextile Fabric, Class 2, Type B	30	SY	\$5.00	\$150.00	\$10.00	\$300.00	\$5.00	\$150.00	\$10.00	\$300.00
Sediment Tubes in Ditches	860	LF	\$10.00	\$8,600.00	\$12.00	\$10,320.00	\$7.50	\$6,450.00	\$10.00	\$8,600.00
Silt Fence	1,500	LF	\$4.00	\$6,000.00	\$4.00	\$6,000.00	\$4.00	\$6,000.00	\$3.50	\$5,250.00
Install and Maintain Temporary Constructio	1	EA	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00
Select Backfill material	1,000	CY	\$5.00	\$5,000.00	\$8.00	\$8,000.00	\$10.00	\$10,000.00	\$20.00	\$20,000.00
Crusher Run Fill at Driveways and Dirt Roa	1,000	SY	\$7.00	\$7,000.00	\$8.00	\$8,000.00	\$7.00	\$7,000.00	\$12.00	\$12,000.00
Bedding Stone for Pipes	50	TN	\$20.00	\$1,000.00	\$30.00	\$1,500.00	\$30.00	\$1,500.00	\$50.00	\$2,500.00
Total Base Bid				\$334,860.10		\$357,044.00		\$329,441.00		\$450,947.50

Twenty-Seven (27) vendors were notified of the opportunity to submit a bid. Four (4) were received.
The bid was advertised in the Aiken Standard and SCBO July 29, 2015. Local Preference does not apply for C-Fund Projects.

Recommendation of County Engineer: _____
Joe Berry

Signature: _____ Date: _____

Approval/Disapproval of County Administrator: _____
Clay Killian