

Bid 16-19-B Resurface Various Roads March 29, 2016 @ 3:00 p.m. Becky Dawes and Sharon Lyles		Reeves Construction Co Dallas Suggs #1 Apac Industrial Way Augusta, GA 30907		*ATC Site Construction LLC John Henderson PO Box 7054 North Augusta SC 29861		*Satterfield Construction Co Stacey Black PO Box 279 Greenwood SC 29648		*Paveway of Augusta, Inc Carl Bryan 306 Silver Bluff Road Aiken SC 29803		*Beam's Contracting, Inc. Charles H. Roland III 15030 Atomic Road Beech Island SC 29842		*J&H Grading & Paving LLC Joshua Baggott 1579 Edgefield Hwy Aiken SC 29801	
Description	Quantity	each	total	each	total	each	total	each	total	each	total	each	total
Clean and Broom Roadway	53,261 SY	\$7.20	\$383,479.20	\$6.85	\$364,837.85	\$7.88	\$419,696.68	\$7.98	\$425,022.78	\$7.20	\$383,479.20	\$8.90	\$474,022.90
Clean and Broom Driveways	600 SY	\$20.00	\$12,000.00	\$14.00	\$8,400.00	\$8.85	\$5,310.00	\$7.50	\$4,500.00	\$25.65	\$15,390.00	\$10.00	\$6,000.00
Provide topsoil as needed	100 CY	\$61.50	\$6,150.00	\$14.00	\$1,400.00	\$35.00	\$3,500.00	\$100.00	\$10,000.00	\$53.35	\$5,335.00	\$30.00	\$3,000.00
Asphalt Overlay Fabric	20,068 SY	\$1.70	\$34,115.60	\$1.00	\$20,068.00	\$2.25	\$45,153.00	\$1.00	\$20,068.00	\$2.42	\$48,564.56	\$2.00	\$40,136.00
Variable depth asphalt milling	2,400 SY	\$4.25	\$10,200.00	\$2.75	\$6,600.00	\$3.50	\$8,400.00	\$20.00	\$48,000.00	\$6.18	\$14,832.00	\$5.50	\$13,200.00
Patching	500 SY	\$40.00	\$20,000.00	\$33.00	\$16,500.00	\$25.00	\$12,500.00	\$17.13	\$8,565.00	\$57.05	\$28,525.00	\$50.00	\$25,000.00
Total Base Bid			\$465,944.80		\$417,805.85		\$494,559.68		\$516,155.78		\$496,125.76		\$561,358.90
*With Local Preference			\$471,944.80		\$417,805.85		\$494,559.68		\$516,155.78		\$496,125.76		\$561,358.90
Twenty-Three (23) vendors were notified of the opportunity to submit a bid. Six (6) were received.													
The bid was advertised in the Aiken Standard and SCBO March 14, 2016. *Local preference may apply.													

Recommendation of County Engineer: _____

Signature: _____ Date: _____
Joe Berry

Approval/Disapproval of County Administrator: _____ Date: _____
Clay Killian